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UNIT KISHTWAR

- ABBREVIATED NOTICE INVITING E-TENDER
' 2 ’!‘\

E-NIT No. 03 of 2018-19 Dated: 12.01.2019

On behalf of the Managing Director, JKPCC Ltd. E-Tenders from “A Class”/ “Special Class Contractor”
[ “Firm” for following work are invited:-

S. Name of Work Estimated Cost of Earnest Time Allowed Class of
No Cost Document Money for completion | Contractor
(in lacs) (inRs.) (in Lacs)
1 2 3 4 5 6 7
1. | Balance work of 114.00 Mtr. Span Foot 232.75 7500.00 4.65 9 Months AJ Super
Suspension Bridge at Atholi Padder by way of A/F ?'aSS
irm

construction of 2 Nos. Anchor blocks for main
ropes, 4 No. Anchor blocks for wind Guy
ropes ( As per drawing enclosed),
Supply/fabrication /manufacturing
/Assembling/Hosting/Launching and
installation of stiffning Transom ISMB 200,
Road Bearers ISMC 125, steel flooring deck
with 8 mm chequered plates in proper camber
and alignment incl. methodology for
assembling/launching equipments like cranes
of sufficient capacity. Providing and fixing of
4 No’s saddle blocks of suitable size and
make recommended, by consultant, fixing of
main cable rope 40 mm dia, Wind Guy 40
mm dia, and suspenders 12 mm dia of grade
1420 KN of tensile strength 170 KNS, P/F of
2 no. steel towers on abutments of required
height incl. accessories like Bull Dog clamps
for main and Wind Guy rope, thimble U
clamps, nuts and bolts incl. painting all
complete.

Note: - Qualification criteria, critical dates, scope of bid, tender documents, BOQ and all other terms
and conditions can be seen and downloaded from www.jktenders.gov.infrom 19.01.2019 (1000

Hrs) to 11.02.2019 (1600 Hrs).

Sd/-

Deputy General Manager

JKPCC Ltd., Unit Kishtwar,
Kishtwar.




GENERAL CONDITIONS:-
A. INVITATION:-

For and on behalf of the Managing Director JKPCC Itd., Jammu e-tenders are hereby invited
from A Class / Special Class Contractor / Firm for Balance work of 114.00 Mtr. Foot Suspension Bridge at

Atholi Padder by way of constructing 2 No. Anchor blocks for main ropes, 4 No. Anchor blocks for Wind Guy
ropes ( As per drawing enclosed) ,Supply fabrication /manufacturing /Assembling/Hosting/Launching and
installation of stiffening Transom ISMB 200, Bottom Bracing 2ISAx65x65x6, Road Bearers ISMC 125, Stiffing
truss verticals and side struts ISA 75x75x8, and Digonals 2 < 90x90x8 steel flooring deck with 8 mm chequered
plates in proper camber and alignment incl. methodology for assembling/launching equipments like cranes of
sufficient capacity. Providing and fixing of 4 No’s saddle block of suitable size and make recommended, fixing of
main cable rope 40 mm dia wind guy 40 mm dia and suspenders 12 mm dia of grade 1420 KN of tensile strength
170 KNS, P/L of 2 no. steel towers on abutments incl. accessories like Bull dog clamps for main and wind guy rope,
thimble U clamps, nuts and bolts incl. painting all complete.

INSTRUCTIONS TO TENDERERS:-

1. Date of Publishing on 15.01.2019
2. The complete bidding process will be on line.

3. The Bidding documents can be downloaded from the website http://jktenders.gov.in from 19.01.2019
1000 Hrs) to 11.02.2019 (1400 Hrs).

4. A Pre-bid meeting will be held on 28.01.2019 at 1200 Hrs in the office of the General Manager,
JKPCC Ltd., Jammu to clarify the issues and to answer question on any matter that may be raised at that

stage.

5. The Bids shall be deposited in electronic format on the website http://jktenders.gov.in from 28.01.2019
1400 Hrs) to 11.02.2019 (1600HTrs).

6. The original instruments in respect of cost of Documents, EMD/Bank Guarantee etc. must be delivered by

the L1 only before allotment of work.

7. Technical bids of bidders shall be opened on line in the office of General Manager, JKPCC Ltd.,
Jammu on 13.02.2019 at 1200 Hrs

8. Bid documents can be seen at and downloaded from the website http://jktenders.gov.in. Bid documents

contain qualifying criteria for bidder, specifications, bill of quantities, conditions and other details.

9. The cost of tender shall be deposited by the prospective bidders through banking mechanism as
per the following Bank details:-




10.

11.

12.

13.

14.

15.

16.

) Name of Bank:- J&K Bank Ltd

i) Account Title:- Financial Controller JKPCC Ltd (Current Account).
iii) Account No:- 0084010100002408

iv) Branch:- New Secretariat Road Srinagar.

V) IFSC Code:- JAKAOPROMPT

Vi) SWIFT Code:- JAKABBINRSGR-Optional

a) The bidder shall only upload scanned copy of payment acknowledgement slip. Similarly the
Earnest Money shall be duly pledged to Accounts Officer, JKPCC Ltd., Jammu payable at
Jammu and upload only a scanned copy of the Certificate on the Website.

b) However, before allotting the work or issuing the supply order, the lowest bidder shall have to
submit the original certificate, CDR/FDR/Bank Guarantee.

Price Bid will be opened in the office of the General Manager, JKPCC Ltd., Jammu.

The bid for the work shall remain open for acceptance for a period of 90 days from the date of opening of
bids. If any bidder/tenderer withdraws his bid/tender before the said period or makes any modifications in
the terms and conditions of the bid, the said earnest money shall stand forfeited.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the State Government is allowed to work as a Contractor for a period of
two years after his retirement from Government service, without permission of the Government. This
contract is liable to be cancelled if either the contractor or any of his employees is found any time to be
such a person who had not obtained the permission of the Government as aforesaid before submission of

the tender or engagement in the Contractor’s Service.

Other details can be seen in the bidding documents.
The site for the work is available.
Instruction to bidders regarding e-tendering process

a. The interested bidder can download the NIT/bidding document from the website
http://jktenders.gov.in

b. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as per
Information Technology Act-2000, to participate in online bidding. This certificate will be
required for digitally signing the bid bidders can get above mentioned digital certificate from any
approved vendors. The Bidders, who already possess valid (DSC) Digital Signature Certificates,

need not to procure new Digital Signature Certificate.
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The bidders have to submit their bids online in electronic format with Digital Signature. The bids
cannot be uploaded without Digital Signature No Proposal will be accepted in physical form.

Bids will be opened online as per time schedule.

Before submission of online bids, bidders must ensure that scanned copy of all the necessary
documents have been attached with bid.

The department will not be responsible for delay in online submission of bids whatsoever reasons
may be.

All the required information for bid must be filled and submitted online

Bidders should get ready with the scanned copies of cost of documents & EMD as specified in the
tender documents The original instruments in respect of cost of documents, EMD and relevant
documents be submitted to the Tender Inviting Authority by Registered post/courier as per time
schedule specified.

The details of cost of documents, EMD specified in the tender documents should be the same, as
submitted online (scanned copies) otherwise bid will not be accepted.

Bidders can contact the undersigned for any guidance for getting DSC or any other relevant
details in respect of e-tendering process.

The guidelines for submission of bid online can be downloaded from the website
http://jktenders.gov.in

17. Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm and
nothing extra shall be paid in this behalf by the Department.

No. JKPCC/KU/1105-1111

Sd/-

Dt:- 12.01.2019 Deputy General Manager

JKPCC Ltd., Unit-Kishtwar,
Kishtwar

Copy to:
1) Executive Director, JKPCC Ltd., Jammu for information.
2) Financial Controller, JKPCC Ltd., Srinagar for information.
3) General Manager, JKPCC Ltd., Jammu for information.
4) Pvt. Secretary to M.D. for kind information of Managing Director, JKPCC Ltd.
5) Technical Officer to MD, JKPCC Ltd., Srinagar for information.
6) Accounts Officer, JKPCC Ltd., Jammu for information.
7) E-tendering cell, Head Office Jammu for uploading the tender.




Name of works:-

SECTION-1
LIST OF IMPORTANT DATES

NOTICE INVITING TENDER
e-NIT No: 02 of 2018-19  Dated: 07.01.2019

Balance work of 114.00 Mtr. Foot Span Suspension Bridge at Atholi Padder by way of
construction of 2 No. Anchor block for main ropes, 4 No. Anchor blocks for Wind Guy ropes (
As per drawing enclosed) ,Supply fabrication /manufacturing /Assembling/Hosting/Launching
and installation of stiffening Transom Bottom Bracing 2 < 65x65x6, ISMB 200, Road Bearers
ISMC 125, Stiffing truss (Top/Bottom Chord 2 < 130x130x12, verticals/side struts < 75x75x8 &
diagonals < 2x90x90x8) steel flooring deck with 8 mm chequered plates in proper camber and
alignment incl. methodology for assembling/launching equipments like cranes of sufficient
capacity, Providing and fixing of 4 No’s saddle block of suitable size and make recommended,
fixing of main cable rope 40 mm dia Wind Guy 40 mm dia suspenders 12 mm dia of grade 1420
KN of tensile strength 170 KNS, P/L of 2 no. steel towers on abutments incl. accessories like
Bull dog clamps for main and wind guy rope, thimble U clamps, nuts and bolts incl. painting all
complete.

Completion Period for construction: 9 Months

Defect Liability period is:

01 Years for all works

Date of Issue of Notice Inviting Bid

12.01.2019

Period of downloading Tender Documents :-

18.01.2019 (1000 Hrs) to
11.02.2019 (1400 Hrs)

Places(s)
http://www.jktenders.gov.in

Time, date and Place of pre-bid Meeting

28.01.2019

Time 1200 Hrs.

Place

General Manager, JKPCC
Ltd.

Rail Head Complex, Jammu.

Deadline for Receiving Bids

28.01.2019 (1000 Hrs) to
11.02.2019(1600) Hrs

Time and date for opening Technical Bid/Bids

13.02.2019

Time and Date of opening Financial Bid

Shall be intimated later on

Time 1200 Hrs

Place of opening Bids

Place :- General Manager, JKPCC Ltd.,
Rail Head Complex, Jammu.

Period of bid validity

90 days from opening of financial bid

Officer Inviting Bids

Er. Raman Kumar Sawhney

Designation: Dy. General Manager

Address:- JKPCC Unit —Kishtwar

Sd/-

Dy. General Manager JKPCC
Ltd. Unit Kishtwar




Important Instructions for Bidders

Bidders are advised to scan their documents on 100 dpi with Black & White option.

. Bidders are advised to download Bid Submission manual for the help of Bid Submission process
from the “Downloads™” option as well as from “Bidders Manual Kit” on home page of

www. jktenders.gov.in

Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In
no case they should attempt to create similar BOQ manually. The BOQ downloads from the site
should be used for filling the rates and it should be saved with same name.

Bidders are required to quote net rate inclusive of all taxes in BOQ (xls) format in respect of per
RMT with respect item of works to be executed as specified in the name of work.

Bidders are advised to use “My Documents” area in their user on Jammu & Kashmir
JKTENDERS e-Tendering portal to store their documents which are used in all Tenders like
VAT certificate etc and attach these certificates as Non Statutory documents while submitting
their bids

. Presently, scrutiny of the Technical Bid is being done after opening of Technical Bid. Hence,
system generated e-Mails confirming acceptance of bid are to be ignored.

. The Bid i.e. Technical Bid as well as Financial Bid is to be submitted online on web portal
www. jktenders.gov.in .




SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)

Table of Clauses

Clause | A. General Clause | D. Submission of Bids
1 Scope of Bid 20 Deadline for Submission of Bids
2 Source of Funds 21 Late Bids
3 Eligible Bidders E. Bid Opening
4 Qualification of the Bidder 22 Bid Opening
5 One Bid Bidding 23 Process to be Confidential
6 Cost of Bidding 24 Clarification of Bids and Contacting
the Employer
7 Site Visit 25 Examination of bids and Determination
of Responsiveness
B. Bidding Documents and 26 Evaluation and Comparison of Bids
Evaluation.
8 Content of Bidding Documents 27 Price Preference
9 Clarification of Bidding Documents F.  Award of Contract
10 Amendment of Bidding Documents 28 Award Criteria
C. Preparation of bids 29 Employer’s Right to Accept any Bid
and to Reject any or all Bids
11 Language of Bid 30 Notification of Award
12 Documents Comprising the Bid 31 Corrupt Practices
13 Bid prices
14 Currencies of Bid and payment
15 Bid Validity
16 Earnest Money
17 Alternative Proposals by Bidders
18 Format and Signing of Bid
19 Sealing and Marking of Bids




GENERAL

1. SCOPE OF BID

11

The Deputy General Manager Unit- Kishtwar On behalf of the Managing Director
JKPCC Ltd., invites bids for the construction of works (as described in these documents
and referred to as “the works”). The name and identification number of the works is
provided in the Appendix to ITB. The bidders may submit bids for any or all of the works
detailed in the table given in the Notice Inviting Tender. Bid for each work should be
submitted separately.

The successful Bidder will be expected to complete the work- Balance work of 114.00 Mtr. Foot Span Suspension

1.2

Bridge at Atholi Padder by way of construction of 2 No. Anchor block for main ropes, 4 No.
Anchor blocks for Wind Guy ropes ( As per drawing enclosed) ,Supply fabrication
/manufacturing /Assembling/Hosting/Launching and installation of stiffening Transom Bottom
Bracing 2 < 65x65x6, ISMB 200, Road Bearers ISMC 125, Stiffing truss (Top/Bottom Chord 2
< 130x130x12, verticals/side struts < 75x75x8 & diagonals < 2x90x90x8) steel flooring deck with
8 mm chequered plates in proper camber and alignment incl. methodology for
assembling/launching equipments like cranes of sufficient capacity, Providing and fixing of 4
No’s saddle block of suitable size and make recommended, fixing of main cable rope 40 mm dia
Wind Guy 40 mm dia suspenders 12 mm dia of grade 1420 KN of tensile strength 170 KNS,
P/L of 2 no. steel towers on abutments incl. accessories like Bull dog clamps for main and wind
guy rope, thimble U clamps, nuts and bolts incl. painting all complete.

Scope of work

1

Construction of 2 no. Anchor block for main suspension cable ( as per
approved drawings)

Construction of 4 no. Anchor block for wind guy ( as per approved
drawings)

Providing and fixing of steel towers of required height. (as per approved
drawings)

Supply  fabrication /manufacturing /Assembling/Hosting/Launching and
installation of stiffening Transom ISMB 200, Road Bearers ISMC 125, steel
flooring deck with 8 mm chequered plates in proper camber and alignment incl.
methodology for assembling/launching equipments like cranes of sufficient
capacity.

Providing and fixing of 4 No’s saddle block of suitable size and make
recommended by the consultant.

Providing and fixing of main cable rope 40 mm dia., wind guy 32 mm dia and
suspenders 12 mm dia of grade 1420 KN of tensile strength 170 KNS,

Painting of steel members of suspension bridge by way of applying two
coats of synthetic enamel paint of approved shade and make incl. base coat
of steel primer of approved brand and manufacture.

Note:- Both the abutments that is left side abutment and right side abutment have
been completed where as right side anchor block upto roller bed has also been

raised.

Both the abutments that is left side abutment and right side abutment have been
completed where as right side anchor block upto roller bed has also been raised.
Throughout these documents the terms “bid” and “tender” and their derivatives (bidder/tenderer,
bid/tender, bidding/tendering etc.) are synonymous.
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SOURCE OF FUNDS

2.1 The Government of Jammu & Kashmir State as defined in the Appendix to ITB has decided to
undertake the works 114.00 Mtr. Span Foot Suspension Bridge at Atholi Padder the funds are
partly available under NABARD (State Sector).

ELIGIBLE BIDDERS
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

QUALIFICATION OF THE BIDDER

4.1 All bidders shall include the following information and documents with their bids in Section 3.
(Qualification information) unless otherwise stated in the Appendix to ITB.

@) Copies of original documents defining the constitution or legal status, place of registration and
principal place of business written power of attorney of the signatory of the Bid to commit the
Bidder.

(b) Total Monetary value of civil construction works performed for each of the last five years.

(c) Experience in works of a similar nature and size for each of the last five years and details of works
in progress or contractually committed with certificates from the concerned officer of the rank of
Executive Engineer or equivalent.

4.2 BIDS FROM JOINT VENTURE ARE NOT ALLOWED.

4.3 A. To qualify for award of the contract, each bidder should have in the last five years:

(@) Achieved in any one year a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction of at least:-

S. No. | Turnover (as % age of the estimated cost of works) Value of Works
(b) S
1. a 40% of the Advertised Amount Rs. 93.10 Lacs
t

i
Satisfactory completion of prime contract, at least one work of similar nature equal to
the value of 1/5™ of advertised amount in any one year during the last 5 years ending
last day of the month previous to the one in which the tenders are invited.

(a) Each bidder must produce:
M An affidavit that the information furnished with the bid documents is correct in all respect; and

(i) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificate shall
make the bid non-responsive.
(c) The Bidder is supposed to not have in his employment:

()The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s
spouse) of persons listed in the Appendix to ITB.

4.4 To qualify for a package of contract made up of this and other contracts for which bid are invited
in the Notice Inviting Tender the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

4.5 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid Capacity = ( A x N x M-B)
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A = Maximum value of civil engineering works executed in any year during the last five years (updated to

the price level of the last year at the rate of 8 percent a year)taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited(period up to 6

months to be taken as half-year and more than 6 months as one year).

2 or such higher figure not exceeding 3 as may be specified in the Appendix to ITB. (02 for J&K State)

B = Value, at the current price level, of existing commitments and on-going works to be completed

during the period of completion of the works for which bids are invited.

Note : The statements showing the value of existing commitments and on-going works as well as the

4.6

(i)

stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer In charge, not below the rank of Executive Engineer.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified by
the tender open authority if they have:

Made misleading or false representations in the forms, statements, affidavits duly attested
by magistrate and attachments submitted in proof of the qualification requirements: and/or

(i) Record of poor performance such as abandoning the works, not properly completing the

contract, inordinate delays in completion, repartition, or financial failures etc. on general
reputation or report of Engineer-in-charge.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or

low bid prices and could not furnish rational justification for it to the employer.

ONE BID PER BIDDER

51 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Bidder’s participation to be disqualified.

COST OF BIDDING

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will, in no case be responsible or liable for those costs.

SITE VISIT

7.1 Intending Tenders are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderer shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise at his own cost. All materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents. Submission of a tender
by a tenderer implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at
which stores, tools and plants etc. will be issued to him by the Government and local conditions
and other factors having a bearing on the execution of the work.
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8.1

8.2
8.3

9

BIDDING DOCUMENTS
CONTENT OF BIDDING DOCUMENTS

The set of bidding documents comprises the documents listed below and addenda issued in accordance
with clause 10 of ITB.

. . )
Notice Inviting Tender
Instructions to Bidders
Qualification Information & Other forms Vol.l
Conditions of Contract >
(Part 1 General Conditions of Contract:
part 11 Special Conditions of Contract)
Contract Data
Technical Specifications
Bill of Quantities
Form of Bid | Vol. Il
Securities and other Forms Form of Acceptance. | Form of Agreement. Issued of Notice to
Proceed with I the work. |
10 Drawings Vol. 11l

A OWODN P

/

©O© 00 ~N o ol

Bidding documents can be seen and downloaded free from the website.

The bidder is expected to examine carefully all instructions, conditions of contract, contract date forms,
terms and specifications, bill of quantities, forms and drawings in the Bid Document,. Failure to comply
with the requirements of Bidding Documents shall be at the bidder’s own risk. Pursuant to clause 25
hereof, bids which are not substantially responsive to the requirements of the Bidding Documents, shall be
rejected.

CLARIFICATION OF BIDDING DOCUMENTS AND PRE-BID MEETING

9.1.1A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing

9.2

9.21

9.2.2

9.2.3

9.24

9.25

or by Facsimile (Fax) at the Employer’s address indicated in the Notice Inviting Tenders. The Employer
will respond to any request for clarification received earlier than 10 days prior to the deadline for
submission of bids. Copies of the employer’s response will be forwarded to all purchasers of the bidding
documents, including a description of the inquiry, but without identifying its source.

PRE-BID MEETING

If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it as per
date, time and address are given in the Appendix to ITB.

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not
later than one week before the meeting.

Minutes of the meeting including the text of the questions raised (without identifying the source of the
inquiry)and the response given will be transmitted without delay to all purchasers of the bidding
documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue
of an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
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10.
10.1

10.2

10.3

AMENDMENT OF BIDDING DOCUMENTS
Before the deadline for submission of bids the Employer may modify the bidding documents by
issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated in
writing by registered post or by cable to all purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum by cable / Fax to the Employer.

To give prospective bidders reasonable time to take an addendum into account, in preparing their
bids the Employer shall extend, as necessary, the deadline for submission of bids in accordance
with Clause 20.2 of ITB.

C. PREPARATION OF BIDS

11 Language of Bid: English

111

All documents relating to the Bid shall be in the language specified in the Appendix to ITB.

12 DOCUMENTS COMPRISING THE BID

12.1

The bid submitted by the Bidder in electronic form shall be in two separate parts:

Part I This shall be named Technical Bid and shall comprise of

Scanned copy of following documents
I. Copy of EMD in the form of CDR/FDR
ii. Copy of Tender Cost in the form of D.D

List of Document to be enclosed with the Bidding Document by the intending Bidders (On the format
Prescribed in Section 3-Qualification Information)

Important note:-Any information provided on the format other than those prescribed in the section 3 shall
not be accepted and the bid shall be treated as non responsive.

(Bidders are advised to use *“My Documents” area in their user on e-Tendering portal
(Jktenders.gov.in) to store their following documents which are used in all Tenders and attach
these certificates as Non Statutory documents while submitting their bids)

ocourwLNE

~

8.

Cost Of Tender Document;

Earnest Money Valid Upto 15.07.2019;

Pan Card Copy;

GST Registration Certificate.

Section 3- Qualification Information.

Copy of Registration Card duly renewed for the Current financial year / Registration Certificate of
the firm.

Successful completion certificate of works equal to the value of 1/5" of tender amount of the
advertised cost in any one year during the last 5 year.

Affidavit Regarding Correctness Of Information Provided In The Tender “Annexure A”.

Part 11 It shall be named Financial Bid and will be in electronic format comprising of :

12.2

Bill of quantities

Each part shall be separately submitted online
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12.3  The following documents which are not submitted with the bid will be deemed to be part of the bid.
SECTION PARTICULARS
1 Notice inviting Tender
2 Instructions to the bidder
3 Conditions of Contract
4 Contract Data
5 Specifications
6 Drawings
13. BID PRICES
13.1  The Contract shall be for the whole works as described in Clause I. | of ITB based on the priced
Bill of Quantities submitted by the Bidder.
13.2  The Bidder shall adopt the item rate / or whatsoever is specified in the Form of Bid
13.3  All duties taxes, royalties and other levies payable by the contractor under the contract, or for any
other cause, shall be included in the rates, prices and total Bid price submitted by the Bidder.
13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to adjustment on any account.
14 CURRENCIES OF BID AND PAYMENT.

14.1The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be
made in Indian Rupees

15.

16

BID VALIDITY

151

15.2

Bids shall remain valid for a period of ninety (90) days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive

In exceptional circumstances, prior to expiry of the original time limit, the employer may request
the bidder to extend the period of validity for a specified additional period. The request and the
bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting his
earnest money. A bidder agreeing to the request will not be required or permitted to modify his
bid, but will be required to extend the validity of his earnest money for a period of the extension,
and in compliance with clause 16 of ITB in all respects.

EARNEST MONEY

16.1The bidder shall furnish, as part of the Bid, earnest Money of @ 2% of the estimated cost- in electronic as well
as Hard Copy




18.

19.

16.2

16.3

16.4

16.5

16.6

17.1

18.1
18.2

18.3

19.1

19.2
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The earnest money shall, at the Bidder’s option, be in the form of Fixed Deposit / CDR of a scheduled
commercial bank, issued in favour of Accounts Officer, JKPCC Ltd., Jammu the name given in the
appendix to ITB. The Fixed Deposit Receipt shall be valid for six months period after the last date of
receipt of Bids.

Any bid not accompanied by an Earnest Money, Pledged in favour of Accounts Officer, JKPCC Ltd.,
Jammu shall be rejected by the Employer as non-responsive.

The earnest money of unsuccessful bidders will be returned within 30 days of the end of the Bid validity
period.

The earnest Money of the successful Bidder will be released after successful completion of the work to be
certified by the Engineer-in-charge.

In case the bid amount of the lowest bidder is less than 15% of the advertised amount, he will have to
furnish extra CDR/FDR worth 5% of the quoted value along with the bidding documents, otherwise,

the bid shall be treated as non-responsive. Extra CDR/FDR after opening of tender, shall not be
accepted.

17. ALTERNATIVE PROPOSALS BY BIDDERS

Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill
of quantities and the basic technical design as indicated in the drawings and specifications.
FORMAT AND SIGNING OF BID

The Bidder shall submit one set of the Technical Bid comprising of the documents as described in Clause 12
of ITB.

The bid shall be submitted /Signed by a person or persons duly authorized to sign on behalf of the Bidder,
pursuant to Clause 4.3(a) of ITB. All pages of the Bid shall be signed by the person or persons signing the
Bid.

The Bid shall contain no additions / alteration, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the Bidder. In that case such corrections shall be made
by scoring out the cancelled portion, writing the correction and initialing and dating it by the person or
persons signing the Bid.

SEALING AND MARKING OF BIDS

The Bidder shall submit separately “Technical Bid” and “Financial Bid”

Technical Bid: to be opened on 02.02.2019 in the presence of Evaluation Committee.
Financial Bid: Shall be opened in case of qualified bidders only.

The contents of the Technical and Financial Bids shall be as specified in clause 12.1 of ITB.
Part-I

Technical Bid shall comprise of Scanned copy of following documents
. Copy of EMD in the form of CDR/FDR

i, Copy of Tender Cost in the form of D.D
List of Document to be enclosed with the Bidding Document by the intending Bidders
(On the format Prescribed in Section 3-Qualification Information)
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Important note:-
Any information provided on the format other than those prescribed in the section 3 shall not be

accepted and the bid shall be treated non responsive out rightly (Bidders are advised to use “My
Documents” area in their user on e-Tendering portal (Jktenders.gov.in) to store their following
documents which are used in all Tenders and attach these certificates as Non Statutory
documents while submitting their bids)

Cost Of Tender Document;

Earnest Money Valid Upto 15.07.20109.

Pan Card Copy;

GST Registration Certificate.

Section 3- Qualification Information.

Copy of Registration Card duly renewed for the Current financial year / Registration Certificate of
the firm.

Successful completion certificate of works equal to the value of 1/5" of tender amount of the
advertised cost in any one year during the last 5 year.

8. Affidavit Regarding Correctness Of Information Provided In The Tender “Annexure A”.

ocoukrwnE

~

Part 11 It shall be named Financial Bid and will be in electronic format comprising of:
1.Bill of Quantities.

D. SUBMISSION OF BIDS
20  DEADLINE FOR SUBMISSION OF BIDS

20.1  Complete Bids (including Technical and Financial) must be submitted online not later than the
31.01.2019 upto (1600 Hrs).

20.2  The employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then be subject to the new deadline.

21. LATEBIDS
21.1Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be returned
unopened to the Bidder.

E. BID OPENING AND EVALUATION

22. BID OPENING

22.1 The Employer will open the bids received (except those received late) in the presence of the
bidders/bidder’s representative who choose to attend at the time, date and place specified in the
appendix to ITB. In the event of the specified date for the submission of bid being declared a
holiday for the Employer, the Bids will be opened at the appointed time and location on the next
working day.

22.2 The envelope containing the technical bid shall be opened first and if the cost of the bidding
documents is not there, or incomplete, the remaining bid documents will not be opened, and bid
will be rejected

22.3 In all cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter,
the bidders’ names and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.




23.

24.

25.

22.4

22.5

22.6

22.7

23.1

24.1

24.2

25.1

25.2
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Evaluation of the technical bids with respect to bid security, qualification information and other
information furnished in part | of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and
completed within seven working days of the date of bid opening, and a list will be drawn up of the
responsive bids whose financial bids are eligible for consideration.

The Employer shall inform, by facsimile (Fax) the bidder whose technical bids are found responsive, date,
time and place of opening as stated in the Appendix ITB. In the event of specified date being declared a
holiday for the Employer, the bids will be opened at the appointed time and location on the next working
day through they or their representative, may attend the meeting of opening of financial bids.

At the time of the opening of the “Financial Bid”, the names of the bidders whose bids are found
responsive in accordance with clause 22.5 of ITB will be announced. The financial bids of only these
bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of each bid, and
such other details as the Employer may consider appropriate will be announced by the Employer at the
time of bid opening.

The Employer shall prepare the minutes of the opening of the Financial Bids.
PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the
rejection of his Bid

CLARIFICATION OF BIDS AND CONTACTING THE EMPLOYER

No Bidder shall contact the Employer or any matter relating to its bid from the time of the bid opening to
the time the contract is awarded.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award
decision may result in the rejection of his bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS.

During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid(a)
meets the eligibility criteria defined in clause 3 and 4(b) has been properly signed;(c) is accompanied by
the required securities; and (d) is substantially responsive to the requirements of the bidding documents.
During the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications and drawings.

A subsequently responsive “Financial Bid” is one which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material deviation or
reservation is one(a) which affects in any substantial way, inconsistent with the bidding documents, the
employer’s rights or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other bidders presenting substantially responsive bids.
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o5 3 If a “Financial Bid” is not substantially responsive, it will be rejected by the employer, and may not
subsequently be made responsive by corrections  or withdrawal of the nonconforming deviation or
reservation.

26. EVALUATION AND COMPARISON OF FINANCIAL BIDS

26.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in
accordance with clause 25 of ITB.

27. PRICE PREFERENCE

27.1 There will be no price preference to any bidder

F.AWARD OF CONTRACT

28.
28.1

29.
29.1

30.

30.1

31.

AWARD CRITERIA

Subject to clause 30 of ITB, the Employer will award the contract to the Bidder whose
Bid has been determined:
) To be substantially responsive to the bidding documents and who has offered the lowest

evaluated Bid price, provide that such Bidder has been determined to be (a) eligible in
accordance with the provisions of clause 3 of ITB, and (b) qualified in accordance with
the provisions of clause 4 of ITB; and

i) To be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the package opened earlier than the one under
consideration.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS
Notwithstanding clause 28 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected Bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds for the Employer’s action

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder whose Bid has been accepted will be notified of the award by the employer prior to
expiry of the bid validity period by cables telex or facsimile (Fax) confirmed by registered letter.
This letter (hereinafter and in the part 1 “General conditions of contract” , called the “Letter of
Acceptance”) will state the sum that the employer will pay to the contractor in consideration of
the execution, completion by the contractor as prescribed by the contract (hereinafter and in the
Contract called the “Contract Sum”).

CORRUPT OR FRAUDULENT PRACTICES

The employer requires the bidders/contractors to strictly observe the laws against fraud and
corrupt practices enforce in India, namely, prevention of corruption Act, 1988.
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The insertions should
correspond to the information provided in the Invitation for Bids. Instructions to Bidders

Clause Reference
(1.1) The Employer Is Managing Director, JKPCC Ltd., Jammu.

The Works is Const. of 114.00 Mtr. Span Foot Suspension Bridge at Atholi Padder (Balance work)
under NABARD (State Sector) Balance work) by way of construction of 02 no. anchor blocks
for main cables, 04 no. Anchor block for Wind Guy ropes, Providing and fixing of two no. towers on top of abutments
providing and fixing of 04 no. saddle block, providing and fixing of ropes of 40 mm, 40mm, 8 mm, for main cable,
Wind Guy ropes and suspenders, Supply fabrication /manufacturing /Assembling/Hosting/Launching and installation of
stiffning Transom ISMB 200, Bottom bracing < 2ISA 65x65x6, Stiffing truss (Top/bottom chord < 2ISA 130x130x12,
Vertical/ side struts < 75x75x8 & diagonals < 2ISA 90x90x8) road bearers ISMC 125, steel flooring deck with 8 mm
chequered plates in proper camber and alignment.

(2.1) The State is Jammu & Kashmir
(3.1) Eligible Bidders are: Super “A” Class/ Firms
)

4.2) 1

4. 2(g) Incorporated in main tender document >

4.4 A)(b)

(4.4B)(a)(iii) _

(4.4 B)(b)(i) Incorporated in main tender document

(5.1) The contact person is: Er. Raman Kumar Sawhney
Designation: Deputy General Manager
Address: JKPCC Ltd., Unit-Kishtwar
Telephone No. 9596877259

FAX No. 01995-261429

(11.1) Incorporated in main tender document
(12.1) part I(v) The other documents required are: None
(13.2)

(16.1)
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(16.2) Incorporated in main tender document
(16.3)

(22.1) & (22.6) The date, time and place for opening of the technical Bids are:

(A) Technical Bids

Date: 02.02.2019
Time: 1200 Hrs
Place: JKPCC Ltd., Rail Head Complex, Jammu
Office of the

Managing Director/ General Manager, JKPCC Ltd., Rail Head Complex, Jammu
(B) Financial Bid (For qualified bidder as)
Shall be intimated later on

Place: Office of the
Managing Director/ General Manager, JKPCC Ltd., Rail Head Complex, Jammu

For and on behalf of General Manager, JKPCC Ltd.,

Sd/-
Deputy General Manager
JKPCC Ltd., Unit Kishtwar
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Section 3

Qualification Information
Notes on Form of Qualification Information

The information to be filled in by bidders in the following pages will be used for purpose of post qualification as
provided for in Clause-4 of the Instructions to Bidders. This information will not be incorporated in the Contract.
Attach additional pages as necessary.

1. Individual Bidders

11 Constitution of legal status of Bidder [attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid

[attach ]

1.2 Total annual volume of Civil Engineer (Rs. In lakhs)
construction work executed and payments| 2013-2014

received immediately in the last five years ggigggig
preceding the year in which bids are invited. 2016-2017

(Attach  certified copy from  Chartered| 50179018
Accountant)

131 Work performed as prime Contractor (in the same name and style) on construction works of a similar
nature and volume over the last five years. Attach certificate from the Engineer-in-charge

Project Name of Description Of Value Contract Date of Stipulated Actual Remarks
Name Employer work of No. Issue of Date of Date of Explaining
Contract Work Completion Completion reason for
Order (*) delay of any

(*) Attach certificate(s) from Engineer-In-Charge.

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed)as on the date of this bid.
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(A)  Existing commitments and on-going construction works:-

Description of Place Contract Name & Value of Stipulated Value  of Anticipated
Work & No. & Address of Contract Period of works Date of
Sate Date Employer (Rs. In Completion Remaining to completion
Lakhs) be completed
(Rs. In
Lakhs) *
(1) ) ®) () (6) @) (8)

* Enclose certificate(s)from Engineer(s)-in-charge for value of work remaining to be completed.

(B) Works for which bids already submitted:

Description of Place Name & Estimated Stipulated Date when Remarks if any
Work & Address of period of decision is
Sate Employer value of Completion Expected
Works
(Rs. In Lakhs)
@) @ © (4) ®) (6) @

1.4 Qualification of technical personnel proposed for the Contract. Refer also to Clause 4.2(e)
of the Instruction to bidders and Clause 9.1 of Part-1 General Conditions of Contract.

Position

Name

Qualification

Years of experience

Road
Works

Building
Works

Other

1.5Financial reports for the last five years: balance sheets profit and loss statements. Auditor’s reports etc. List

below and attach copiers.
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ANNEXURE-A

AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required statements
are true & correct.

The undersigned also hereby certifies that  neither our  firms
M/S have abandoned any work in PWD / JKPCC LTD

or in any other Department nor any contract awarded to us for such works have been

rescinded, during last five years prior to the date of this bid.

The undersigned, understand and agrees that further qualifying information may be requested and
agrees to furnish any such information at the request of the department/project implementing

authority .

(Signed by an Authorized Officer of firm)

(Title of Officer)

(Name of Firm)

(DATE)
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49. Property

50. Release from Performance

F. Other Conditions of Contract

ol. Labour

52. Compliance with Labour Regulations
53.Drawings and Photographs of the Works
54.The Apprenticeship Act 1961.
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Part | General Conditions of Contract

A. General

1.Definitions

1.1Terms which are defined “in the contract data”, and also not defined in the conditions of contract but

1.2

keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in clause 39 hereunder

The completion Date is the date of completion of the works as certified by the Engineer-
inCharge, in accordance with Clause 45.1

The Contract is the Contract between the Employer and the Contractor to execute, complete and
maintain the works. It consist of the documents listed in Clause 2.3

The contract data defines the documents and other information, which comprise the contract.

The contractor is a person or corporate body whose Bid to carry out the works, including
routine maintenance has been accepted by the Employer

The contractor’s Bid is the completed bidding document submitted by the contractor to the
Employer

The contract price is the price in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the contract.

Days are calendar days; months are calendar months

A Defect is any part of the works not completed in accordance with the contract.

The Defect Liability Certificate is the certificate issued by Engineer after the Defect liability
period has ended and upon correction of defects by the contractor.

The Defect Liability Period is 01 Years calculated from the completion date

Drawings include “Technical details” approved by the Engineer for the execution of the
contract.

The employer is the party as defined in the contract Data who employs the contractor to carry
out the works, including routine maintenance. The Employer may delegate any or all functions to
a person or body nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract of
the rank of Assistant Executive Engineer.

Engineer-In-Charge is the Engineer in-charge of work and shall be of the rank of Executive
Engineer.

The initial contract price is the contract price listed in the employer’s Letter of Acceptance.

The intended completion date is the date on which it is intended that the contractor shall
complete the works. The intended completion date is specified in the contract data. The intended
completion date may be revised only by the Engineer-in -Charge by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractors for incorporation in
the works.

Plant is any integral part of the works that shall have a mechanical, electrical, electronic,
chemical or biological function.

Maintenance during defect liability period
Rectification of defects during defect liability period shall be carried out by the contractor on his
own expenses to the entire satisfaction of the Engineer- in- charge.

The site is the area defined as such in the contract data.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface condition at the site

Specification means the specification of the works included in the contract and any modification
or addition made or approved by the Engineer-in-Charge.

The Start Date is given by the Contract Data. It is the date when the contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession dates.

A Sub- Contractor is a person or corporate body who has a contract with the contractor to carry
out a part of the construction work in the contract, which includes work on the site.

Temporary Works are designed, constructed installed and removed by the contractor that are
needed for construction or installation of the works.

A Variation is an instruction given by the Engineer-in-Charge, which varies the Works.

The Works, as defined in the Contract Data are what the Contract requires the Contractor to
construct install maintain and turn over to the Employer. Routine maintenance is defined
separately.

Urgent Works are the works which in the opinion of the Engineer-in-Charge become necessary
during the progress of work to obviate any risk of a accident or failure or which become
necessary for security of works and of persons working thereon.
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2.2

2.3

3.1

4.1

4.2

5.
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Market Rate is the rates as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour prevailing at site where the work is to be executed plus a %age of 10 (ten)
to cover all over heads and profits.

Accepting Authority means the Managing Director, JKPCC Ltd., Jammu.
Interpretation

In interpreting these Conditions of contract singular also means plural and vice versa. Headings
have no significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Engineer will provide instructions clarifying queries about these
Conditions of Contract.

If sectional completion is specified in the contract data references in the conditions of contract to
the Works, the completion date and the intended completion date apply to any Section of the
works (other than references to the Completion Date and intended completion date for the whole
of the works)

The documents forming the Contract shall be interpreted in the following order of priority.

(1 Agreement

(i) Allotment of Contract
(iii) Contractor’s Bid.

(iv)  Contract Data.

(v) Special Condition of Contract Part Il
(vi)General Condition of Contract
Part I (vii) Specifications.

(viii)  Drawings.

(ix)  Bill of Quantities

(x) Any other document listed in the Contract Data.

Language and Law

The language of contract and the law governing the Contract are stated in Contract Data.
Engineer-in-Charge’s Decisions

Except where otherwise specifically stated the Engineer-in-charge will decide contractual
matters between the employer and the contractor in the role representing the employer.
However, if the Engineer-in-Charge is required under the rules and regulations and orders of the

employer to obtain approval of some other authorities for specific actions, he will do so before
such action.

Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority
to relieve the contractor of any of his obligations under the contract unless and until approved by
the Accepting Authority/Employer.

Site and Design Data
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7.3

7.4
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5.1 Site of bridge:- Atholi Padder.

5.2 Length of Bridge:- 114.00 mtrs

5.3 Formation Level:- 100.00 mtr.

5.4 Type of Bridge:- Foot Suspension Bridge with carriage way width of 2.00 mtr and overall
width of superstructure 4.50 mtr.

5.5 HFL of Nallah:-95.80 mitr.

5.6 LFL of Nallah:-88.20 mtr.

5.7 Design of Bridge:- The bridge has been design for pedistrain load of 5 KN/M2 applicable
for IRC 5 R loading.

5.8 Seismic parameters adopted in the design of bridge conforming to IRC 6-2000 .

5.9 Structural steel shall conform to IS 2062 (Latest Revision).

5.10 Wire rope shall conform to IS 9282/(Latest Revision).

Communication

Communication between parties that are referred to in the conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

Sub-contracting

The Contractor may subcontract part of the construction work with the approval of the

Accepting Authority in writing up to 20 percent of the contract price but will not assign the

contract. Subcontracting shall not alter the contractor’s obligations.

The contractor shall not be required to obtain any consent from the Accepting Authority for:

a) The sub-contracting of any part of the works for which the sub-contractor is named in the
contract.

b) The provision for labour or labour component

C) The purchase of materials which are in accordance with the standards specified in the
contract.

Beyond what has been stated in clause 7.1 and 7.2 if the contractor proposes sub-contracting any

part of the work during execution of the works because of some unforeseen circumstances to

enable him to complete the works as per terms of the contract the Accepting Authority will

consider the following before according approval

a) The contractor shall not sub-contract the whole of the works

b) The contractor shall not sub-contract any part of the work without prior consent of the
Accepting Authority. Any such consent shall not relieve the contractor from any liability
or obligation under the contract and he shall be responsible for the acts, defaults and
neglects of any his sub-contractor, his agents or workmen as fully as if they were the acts,
defaults or neglects of the contractor, his agents and workmen

The Engineer-in-Charge should satisfy himself recommending to the Accepting Authority

whether

a) The Circumstances warrant such sub-contracting; and

b) The sub-contractor so proposed for the work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of works to be sub-contracted.
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12.

12.1

13.
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Other Contractors

The contractor shall cooperate and share the site with other contractors, public authorities” utilities and the
employer between the dates given in the schedule of other contractors as referred to in the contract Data.
The Contractor shall also provide facilities and services for them as described in the schedule. The
Employer may modify the schedule of other contractors and shall notify the contractor of any such
modification.

The contractor should take up the works in convenient reaches as decided by the Engineer-in-Charge to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of other contractors till the completion of the works.

Personnel

The contractor shall employ for the construction work the technical personnel with the approval of the
Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to or better than those of
the personnel stated in the contract data.

If the Engineer-in-Charge asks the contractor to remove a person who is a member of the contractor’s staff
or work force stating the reasons the contractor shall ensure that the person leaves the site within seven
days and has no further connection with the works in the contract.

Employer’s and Contractor’s Risks

The Employer carries the risks, which the Contract states are “Employer’s risks” and the contractor carries
the risks, which this Contract states are “Contractor’s Risks”.

Employer’s Risks

The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the
execution of the works in the Employer’s country the risks of war invasion act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or disorder
(unless restricted to the Contractor’s employees) natural calamities and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to the design of the Works
other than the Contractor’s design.

Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death which arise during and
in consequence of the performance of the contract other than the excepted risks referred to in clause 11.1,
are the responsibility of the contractor.

Insurance
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13.1 The contractor at his cost shall provide in the joint names of the Accepting Authority and the Contractor
insurance cover from the Start Date to the date of completion in the amounts and deductibles stated in the
Contract Data for the following events which are due to the Contractor’s risks.

a) Loss of or damage to the works plant and materials
b) Loss of damage to Equipment;

31
c)Loss of or damage to property(Except the works, plant, materials and Equipment ) in connection with
the contract ; and d)Personal injury or death

13.2
Insurance policies and certificates for insurance shall be delivered by the contractor to the Engineer-in-
Charge for approval before the Start Date. All such insurance shall provide for compensation to be
payable in India Rupees to rectify the loss or damage incurred.

13.3 (a) The Contractor at his cost shall also provide in the joint names of the Employer and the Contractor

" insurance cover from the date of completion to the end of defect liability period in the amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks: (a)
Personal injury or death.

13.4
Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-Charge.

13.5 Both parties shall comply with any conditions of the insurance policies.

14.  Site Investigation Report

14.1 Site investigation report provided with the bid document is only indicative and the contractor in preparing
the bid shall take all the hydrological / soil investigation into consideration for submission of bid.

15.  Queries about the Contract Works

15.1  The Engineer will clarify queries on the contract data.

16.  Contractor to Construct the Works
The Contractor shall construct and install and maintain the Works in accordance with the Specifications and

16.1 Drawings

17.

The Works to be completed by the Intended Completion Date.
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17.1

18.
18.1

18.2

18.3

18.4

The Contractor may commence execution of the works on the start date and shall carry out the works in
accordance with the programme submitted by the Contractor as updated with the approval of the
Engineer-in-charge and complete them by the Intended Completion Date.

Approval by the Engineer-in-Charge.
The Contractor shall submit specifications and drawings showing the proposed Temporary works to the
Engineer-in-Charge who is to approve them.

The contractor shall be responsible for design of Temporary works.

The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works.
The Contractor shall obtain approval of third parties to the design of the Temporary works where required.

18.5All Drawings prepared by the contractor for the execution of the temporary / permanent works are
subject to prior approval by the Engineer —in-charge before execution of such works.

19.
191

20.

20.1

21.

22,

23.

23.1

24,

24.1

Safety
The Contractor shall be responsible for the safety of all activities on the site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the site
shall be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such
discoveries and carry out the Engineer’s instructions for dealing with them.

Possession of the site
The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in
advance of the construction programme.

Access to the Site / Maintenance of the premises

The contractor shall allow access to the site and to any place where work in connection with the
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any
person/persons/agency authorized by:

The Engineer-in-Charge. The

Employer.

Instructions

The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the
applicable laws where the Site is located.

Dispute Redressal System

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out
of this contract or the execution of works or maintenance of the works there under whether before
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its commencement or during the progress of Works or after the termination / abandonment or
breach of the contract, it shall in the first instance be referred for settlement to the competent
authority i.e. Managing Director, JKPCC Ltd., Jammu described along with their powers in
the Contract data, above the rank of the Engineer-in-Charge, the competent authority shall, within
a period of forty-five days after being requested in writing by the Contractor to do so convey his
decision to the contractor such decision in respect of every matter so referred shall, subject to
review as hereinafter provided, be final and binding upon the Contractor. In case the work is
already in progress, the Contractor shall proceed with the execution of the work, including
maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with
all due diligence.

Either party will have the right of appeal, against the decision of the competent authority, for the
arbitration if the amount appealed against exceeds rupees one Lakh.

Procedure for Resolution of Disputes.

The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45
days of receipt of a notification of dispute.




25.2

25.3

25.4

255

25.6

32

Either party may refer the decision of the Competent Authority to Arbitration within 28 days of
the competent Authority’ written decision Arbitration shall be under the Arbitration and
conciliation (Act No. XXXV of 1997) issued vide SRO No. 403 vide notification of Jammu &
Kashmir Govt. (Law Department) on 11" Dec 1997. If neither party refers the dispute to
Arbitration within the 28 days, The Competent Authority decision will be final and binding.

The arbitration shall be conducted in accordance with the following procedure and, in case of
Initial contract price is more than Rs.5 Crore.

In case of a decision of the Competent Authority in a Dispute or difference arising between the
employer and a contractor relating to any matter arising out of or connected with this agreement,
the matter will be referred to an arbitral tribunal. The Arbitral Tribunal shall consist of three
arbitrators, one each to be appointed by the Employer and the contractor and the third shall be
chosen by the two arbitrators so appointed by the parties and shall act as presiding arbitrator. In
case of failure of the two arbitrators appointed by the parties to reach upon a consensus within a
period of thirty days from the appointment of the arbitrators then the presiding arbitrator shall be
appointed by the Chairman of the Executive Committee of the Indian Road Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause(a) above within thirty

days after receipt of the notice of the appointment of its arbitrator by the other party, then the
chairman of the Executive Committee of the Indian Roads Congress shall appoint the 2™
arbitrator

A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads
Congress, making such an appointment shall be furnished to each of the parties.

The decision of the majority of the arbitrators shall be final and binding upon both the parties.
The cost and expenses of the arbitration proceedings will be paid as determined by the Arbitral
Tribunal However, the expenses incurred by each party in connection with the preparation
presentation extra of its proceedings as also the fees and expenses paid to the arbitrator appointed
by such party or on its behalf shall be borne by each party itself

Where the initial contract price as mentioned in the acceptance letter is Rs.5.00crores and below,
dispute or difference in which the Competent Authority has given a decision shall be referred to a
sole arbitrator. The sole arbitrator would be appointed by the agreement between the parties;
failing such agreement within fifteen days of the reference to arbitration, the Chairman of the
Executive Committee of the India Roads Congress shall be requested for appointment of the Sole
Arbitrator by the Competent Authority.

Arbitration proceedings shall be held at Jammu only and the language of the arbitration
proceedings and that of all documents and communication between the parties shall be in English.

Performance under the contract shall continue even after reference to the arbitration and payments
due to the contractor by the employer shall not be withheld unless they are the subject matter of
the arbitration proceedings.
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B. Time Control

Programme

Within 10 days of the date of issue of allotment of the contract the contractor, the contractor shall

submit to the Engineer-in-Charge for his approval. The Programme showing the general methods,
arrangements, order and timing for all the activities in the works, along with monthly cash flow forecasts
for the construction of works.

26.2

26.3

26.4
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An update of the programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining works,
including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer-in-Charge for approval an updated Programmeat
intervals no longer than 15 days. If the contractor does not submit an updated Programme within
this period, the Engineer-in-charge may withhold 2% of the bill from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
programme has been submitted.

The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s obligations.
The contractor may revise the programme and submit it to the Engineer-in-Charge again at any
time and the revised programme shall show the effect of variations and compensation events.

Extension of the Intended completion Date

The Engineer-in-charge shall extend the intended completion date if a compensation event occurs
or a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the contractor taking steps to accelerate the remaining works which
would cause the contractor to incur additional cost.

The Engineer-in-Charge shall decide whether and by how much time to extend the intended
completion date within 30 days of the Contractor asking the Engineer-in-Charge for a decision
upon the effects of a Compensation Events of variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new intended completion date.

Delays Ordered by the Engineer-in-charge

The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity
within the works delay/delays totaling more than 30 days will require prior written approval of the
Competent Authority.

Management Meetings
The Engineer-in-Charge may require the contractor to attend a management meeting. The
business of a management meeting shall be to review the progress of the works.

The Engineer-in-Charge shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for action to be taken
shall be decided by the Engineer-in-Charge either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.
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C. Quality Control
30. Identifying Defects

30.1 The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any
defects that are found. Such checking shall not absolve the contractor from his responsibilities
with regard to quality of work.

31. Tests

31.1 The Contractor shall be solely responsible for:
a) Carrying out the mandatory tests prescribed in the CPWD/Book of specifications Vol | &
Il of 2009 & IRC:S.P:57 :2000 and relevant MORTH specifications.

b). The correctness of the test results whether preformed in his laboratory or
elsewhere.

31.2 If the Engineer-in-Charge instructs the contractor to carry out a test not specified in the
specification to check whether any work has a defect and the test Confirm the defect then the
contractor shall have to pay for the tests and the defective work shall have to be dismantled and
reconstructed in accordance to the IRC/MORT & H/BIS Codes/CPWD/NBO Specifications as
applicable.

32. Correction of defects noticed during the defect Liability period of 03 years for bituminous works
and 1 year for other works.

a) The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end
of Defect Liability period which begin on completion of work and ends after 03 years for
bituminous works and 1 year for other works.

b) The defects liability period shall be extended for as long as defects remain to be corrected.

c) Every time notice of defect/defects is given to the contractor shall correct the notified
defect/defects within the length of time specified in the Engineer-in-Charge’s notice.

33 Uncorrected defects

33.1 If the Contractor has not corrected a defect pertaining to the defect liability period under clause
31.1 and clause 31.2 of these conditions of contract to the satisfaction of the Engineer-inCharge
within the time specified in the Engineer-in-Charge’s notice, the Engineer will assess the cost of
having the defect corrected and the contractor will pay this amount on correction of the defect or
the same can be recovered from any amount due to him.
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D. Cost Control

34 Balance works:-

33.The balance works for the construction of 114.00 Mtr Span Foot Suspension Bridge at Atholi Padder installation,
testing and commissioning and maintenance during defect liability period of 01 years for all balance
works. and 1 year for other works separately to be done by the Contractor.

34.1 The Bill of quantities is used to calculate the contract price and the Contractor is paid for the
quantity of work done at the rates allotted to him for each item after satisfactory completion of
work.

35 Variations

35.1The Engineer-in-Charge shall having regard to the scope of the works and the sanctioned estimated
cost have power to order in writing variations within the scope of the works he considers
necessary or advisable during the progress of works such variations shall form part of the
Contract and the contractor shall carry them out and include them in updated programme
produced by the contractor Oral orders of the Engineer-in-Charge for Variations unless followed
by written confirmation shall not be taken into account.

36. Payment Certificates

36.1 The payment to the Contractor will be as follows for construction work:
a)  The Contractor shall submit to the Engineer-in-Charge fortnightly/monthly statements of
the value of the work executed less the cumulative amount previously paid supported with
detailed measurement of the items of work executed.

b)  The Engineer-in-Charge shall check the Contractor’s fortnightly/monthly statement within
15 days and certify the amount to be paid to the Contractor.

c)  The value of work executed shall be determined based on measurement by the Engineerin-
Charge.

d)  The value of work executed shall comprise of the value of quantities of the items in the
bill of quantities completed.

e) The value of work executed shall also include the valuation of variations and
compensation Events.

f) The Engineer may exclude any item certified in a previous certificate to reduce the
proportion of any item previously certified in any certificate in the light of later
information.

g)  The final bill is to be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineer’s certificate of the measurement and of the
total amount payable for the work and payment shall be made accordingly within a period
of sixty days after the submission of final bill.
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36.2 Mode of Payments

(a). On the completion of Main Anchor Block “A” = (13% of tender work cost )
(b). On the completion of Main Anchor Block “B” = (18% of tender work cost)
(¢). On the completion of four wind guys Anchor Block

= (10% of tender work cost)

( d). Super_Structure :- On supplying of structure of steel members for bridge, duck flooring
8mm main ropes 40mm, wind guys 32mm, suspender rope 12mm, 04 no. saddle block and
other allied materials for towers, bull dog clamps, GI thimbers and nut bolts

= (12% of tender work cost)

(e). Onassembling/ hosting / launching and installation and installation of stiffening Transom
ISMB 200, Road Bearers ISMC 125,

= (13% of tender work cost)

(). On Completion of entire including erection of 4 No. steel towers on both left and right side of
bridge, providing & fixing of 40mm, 32mm, 12mm road for main suspension Cable wind gauge and
suspenders incl. deck flooring, painting & carrying out mandatory tests

= (34% of tender work cost)

Note:- During execution of work the Engineer I/c if deems fit can make the
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38.1

38.2

40.

interim payment on the basis of actual measurement of work at site.

The Employer may appoint Executive Engineer as specified in the Contract data (or any other
competent person appointed by the Employer and notified to the contractor) to make payment
certified by the Engineer

Compensation Events

The following shall be compensation events unless they are caused by the contractor
a)  The Engineer orders a delay or delays exceeding a total of 30 days.

If a compensation event would prevent the works being completed before the intended completion
date the intended completion date shall be extended. The Engineer shall decide whether and by
how much the intended completion date shall be extended, however no claim on account of
extended period of time shall be entertained.

Taxes

The rates quoted by the Contractor shall be inclusive of the all taxes/sales/service/Turnover Taxes and
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other levies, duties, royalties, cess, toll, taxes of central and state Govt. local bodies and
authorities that the contractor will have to pay for the performance of this contract. The employer
will perform such duties in regard to the deduction of such taxes at source as per applicable law
and the Govt. will not entertain any claim in this regard whatsoever.

Currencies

All payments will be made in Indian Rupees.
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Security Deposit

42.1 The Employer shall retain security deposit of ten percent (10%) of the amount from each payment

due to the contractor until completion of the whole of the works.

42.2 The security deposit and EMD aggregating to 12% will be released to the contractor as under:-
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a) EMD (2%) shall be released after the successful completion of work to the satisfaction of
the Engineer-In-Charge and

b) 10% of Security Deposit of the contractor shall be released after Defect Liability period as
specified is over.

Liquidated Damages

Timely completion of work is essence of the contract. If the Contractor is not able to achieve the
desired progress as stipulated in the prescribed mile stone in the contract data to general condition of
the contract at S. No 17(b), The Engineer-in-Charge shall have authority to evoke the Liquidated
Damages.

If the intended completion date is extended after liquidated damages have been paid the Engineer-in-
Charge shall correct any overpayment of liquidated damages by the contractor by adjusting the next
payment certificate.

E. Finishing the Contract

Completion
The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the works
and the Engineer will do so upon deciding that the works is completed.

Taking Over

The employer shall take over the site and the works within seven days of the Engineer-in-Charge’s
issuing a certificate of completion. The contractor shall continue to remain responsible for its routine
maintenance during the maintenance period of 12 months for main work.

Final Account

The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that the
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Contractor considers payable under the contract before the end of the defects liability period. The
Engineer shall issue a defects liability certificate and certify any final payment that is due to the
contractor within 42 days of receiving the contractor’s account if it is correct and completed. If it is
not the Engineer shall issue within 42 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted the
Engineer-in-Charge shall decide on the amount payable to the contractor and issue a payment
certificate within 30 days of receiving the contractor’s revised account. The payment will be made 15
days thereafter.

Termination
1. The employer may terminate the contract if the contractor cause a fundamental breach of the
contract.
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2. Fundamental breaches of contract shall included but shall not be limited to the following:

a) The contractor stops work for 30 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer-in-Charge.

b) The contractor is declared as bankrupt or goes into liquidation other than for approval
reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a
fundamental breach of contract and the contract and the contractor fails to correct it within
a reasonable period of time determined by the Engineer-in-Charge.

d) The contractor does not maintain a security which is required:

e) The contractor has delayed the completion of the works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in clause 44.12:

f)  The contractor failed to provide insurance cover as required.

g) If the contractor in the judgment of the Employer has engaged in the corrupt or fraudulent
practice in competing for or in executing the contract. For the purpose of this clause

“corrupt practice means the offering, giving, receiving or soliciting or any thing of value

to influence the action of a public official in the procurement process or in contract
execution. “Fraudulent practice”:- means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among “Bidders”(prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

h) If the contractor has not completed at least thirty percent of the value of construction work
required to be completed after half of the completion period has elapsed;

i) If the contractor fails to set up a field laboratory with the prescribed equipment, within 21
days for the date of issue of allotment letter.

J)  Any other fundamental breaches as specified in the Contract data.

3. Notwithstanding the above, the Employer may terminate the Contract for convenience.

4. If the contract is terminated, the contractor shall stop work immediately, make the Site safe
and secure, and leave the site as soon as reasonably possible.

Payment upon Termination

If the contract is terminated because of a fundamental breach of contract by the contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done and material ordered
less, advance payments received upto the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed ( 20%) as indicated in the contract
date. Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the contractor, the difference shall be recovered from the security
deposit. If any amount is still left unrecovered it will be a debt payable to the Employer.

If the contract is terminated at the Employer’s convenience , the Engineer —in- charge shall
issue a certificate for the value of the work done, the reasonable cost of removal of equipment,
repatriation of the contractor’s personnel employed solely on the works and the contractor’s
cost of protecting and securing the work and less advance payments received up to the date of
the certificate , less other recoveries due in terms of the contract, and less taxes due to be
deducted at sources as per applicable law.

Property
All material on the Site, Plant, Equipment, Temporary Work shall be deemed to be the property of
the Employer for use for completing balance construction work if the contract is terminated
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because of the contractor’s default till the work is completed after which it will be transferred to
the contractor.

Release from Performance

If the contractor is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the contractor, and the Engineer-in-Charge certifies that the contractor
has been frustrated. The contractor shall make the site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract
Labour

1. The Contractor shall, unless otherwise provided in the contract, make his own arrangements for

the engagement of all staff and labour, local or other and for their payment, housing, feeding and
transport.

The contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labour from time to time employed by the contractor on the site and such
other information as the Engineer may require.

Compliance with Labour Regulations

1. During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing labour enactment’s and rules made there under, regulations, notifications
and bye laws of the State of central Government or local authority and any other labour
law(including rules), regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or the Central Government or the
local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given in Appendix to part | General Condition of contract. The
contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the Competent authority on account of contravention of any of the provisions of
any Act or rules made there under, regulations or notifications including amendments. If the
employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any on the part of the contractor
including amendments, if any, on the part of the contractor, the Engineer/Employer shall have
the right to deduct any money due to the contractor including his amount of performance
security.

2. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any
sum required or estimated to be required for making good the loss or damage suffered by the
Employer.

Drawings and photographs of the works

1. The contractor shall do photograph /video photograph of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the contractor for this.

2. The contractor shall not disclose details of drawings furnished to him and works on which he
IS engaged without the prior approval of the Engineer-in-Charge in writing. No photograph of
the works or any part thereof or plant employed therein, except those permitted under clause




54.

55.

40
53.1 shall be taken or permitted by the contractor to be taken by any of his employees or any
employees of his sub-contractors without the prior approval of the Engineer-in-Charge in
writing. No Photographs /Video photography shall be published or otherwise circulated
without the approval of the Engineer-in-Charge in writing.

The Apprentices Act 1961

1.The Contractor shall duly comply with the provision of the apprentices Act 1961 (l11 of 1961)
the rules made there under and the orders that may be issued from time to time under the said
Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
and penalties provided by the said act and said Rules.

Performance Security

a. Within 21 Days after receipt of the letter of acceptance, the successful bidder shall deliver
to the employer a performance security of 5% of the contract price, valued upto last date of
Defect Liability Period.

b. The performance security shall be FDR/CDR or in the form of Bank Guarantee in the name
of the Employer from a Nationalized /Scheduled commercial bank.




41
SECTION 4

CONDITIONS OF CONTRACT

APPENDIX TO PART | GENERAL CONDITION OF CONTRACT

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENT ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

a)

b)

d)

f)

Workmen compensation act 1923.:- The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972.:- Gratuity is payable to an employee under the Act on
satisfaction of certain condition on separation if any employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days (say 15 days) wages for every completed year of service. The act is applicable to all
establishments employing the prescribed minimum number (say 10) or more employees

Employees P.F and Miscellaneous Provision Act 1952.- The Act provides for monthly
contribution by the Employer plus workers at the rate prescribed (say 10% or 8.33%). The
benefits payable under the Act are.

) Pension or family pension on retirement or death as the case may be

i) Deposit linked insurance on the death in harness of the worker
i) Payment of P.F accumulation on retirement/death etc.

Maternity Benefits Act 1951:- The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970.- The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the contractor fails to
provide, the same are required to be provided by the Principal Employer by Law. The Principal
Employer is required to take certificate of registration and the contractor is required to take
license from the designated Officer. The Act is applicable to the establishments or contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract labour

Minimum Wages Act 1948.- The Employer is to pay not less than the Minimum wages fixed by

appropriate Government as per provisions of the Act if the employment is a schedule employment.
Construction of buildings, road, and runways is scheduled employment.

9)

Payment of Wages Act 1936.- It lays down as to by what date the wages are to be paid, when it

will be paid and what deductions can be made from the wage of the workers.

h)

Equal Remuneration act 1979.- The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees in
the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965.:- The Act is applicable to all establishment employing prescribed
minimum(say 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
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wages calculated in the prescribed manner. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances States may have different
number of employment size.

Industrial Disputes act 1947.:- The act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements
for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946.:- It is applicable to all establishment employing
prescribed minimum (say 100, or 50). The Act provider for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get these certified by the designated
Authority.

Trade Union Act 1926.:- The Act lays down the procedure for registration of trade unions of workmen
and Employers. The Trade Unions registered under the Act have been given certain immunities from civil
and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986.:- The act prohibits employment of children below
14 years of age in certain occupations and process and provides for regulations of employment of children
in all other occupations and process. Employment of child labour is prohibited in building and
construction industry.

Inter State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979.:-
The Act is applicable to an establishment which employs prescribed minimum (say five) or more inter
state migrant workmen through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen in an establishment to
which this Act becomes applicable are required to be provided certain facilities such as Housing, Medical
—Aid, Travelling expenses from home up to the establishment and back etc.

The building and other construction workers (Regulation of Employment and condition of service)
act 1996 and the Census Act of 1996.:- All the establishments who carry on any building or other
construction work and employs the prescribed minimum (say 10) or more workers are covered under this
act. All such establishment are required to pay cess at the rate not exceeding 2% of the cost of construction
as may be modified by the Government. The Employer of the establishment is required to provide safety
measures at the building or construction work and other welfare measures , such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948 .:- The Act lays down the procedure for approval of plans before setting up a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say 10) persons or more with aid of power or another
prescribed minimum (say 20) or more persons without the aid of power engaged in manufacturing process.
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CONDITIONS OF CONTRACT

PART-1l SPECIAL CONDITIONS OF CONTRACT

These conditions vary and add to the conditions of contract set out in Part | General Special conditions.

1.

LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own arrangements

for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

The contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the

site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS :
During continuance of the contract, the contractor and his sub-contractors shall abide at all

times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or

Central Government or local authority and any other labour law (including rules), regulations,
bye laws that may be passed or notification that may be issued under any labour law in future
either by the State or the Central Government or the local authority. Salient feature of some of
the major labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions of
any Act or rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications / byelaws
/Acts/Rules/regulations including amendments, if any, on the part of the contractor, the
Engineer /Employer shall have the right to deduct any money due to the Contractor including

his amount of performance security. The Employer/Engineer shall also have right to recover
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from the contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

3. Material

4. The contractor will procure the cement from main producers of cement like ACC,
Gujrat Ambuja are any other brand of cement duly approved by the Engineer I/C. The
contractor shall procure the steel from main producers such as SAIL, Tiscon and Tata
only.

TERMINATION OF CONTRACT IN THE EVENT OF DEATH:

If the contractor is in individual or a proprietary concern and the individual or the proprietor
dies and if the contractor is a partnership concern and one of the partners dies, then, unless the
Accepting Authority is satisfied that the legal representative of the individual contractor or
the proprietor of the proprietary concern and in the case of the partnership, the surviving
partners are capable of carrying out and completing the contract, the Accepting Authority
shall be entitled to cancel the contract, as to its uncompleted part without Department being in
any way liable to payment of any compensation of the estate of the deceased contractor and or
to the surviving partners of the contractor’s firm on account of the cancellation of the

contract.

4.1 The accepting authority shall on such cancellation have powers to:

(@)
(b)

Take possession of the site and any materials, constructional plants, implements, stores
etc.
Carry out the in-complete work by any means through some other agency.

The tenderer shall in their own interest examine the conditions of the contract and
specification of the work. They shall also inspect the site and satisfy themselves (on their
own) as to the climatic and other conditions prevailing at the site, the nature and extent of the
work, all existing and required roads and other means of communication and access to site,
availability of housing and other facilities, availability of different materials, labour and
probable sites for labour camps, stores and go downs etc. They shall themselves obtain all
necessary information as to the risks, contingencies and other circumstances which may effect
or influence their tender. No extra charges consequent to any misunderstandings or otherwise
on this account shall be allowed.
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7. No extra quantity on account of execution of earth excavation beyond proposals or land
slides during execution of work shall be allowed. The tenderers are therefore advised to
inspect the site and examine the proposals pertaining to the project before tendering for the
work. However, in case of any variations noticed in earth work x-sections the same shall be
corrected after verification by the Engineer-in-Charge before start of work. All such extra
expenses involved for execution of work beyond proposals and for removal of land slides
during execution of work shall be included in their offered rates for this item of work and no
extra payment on this account shall be entertained.

8. The payment shall be made to the Contractor for the finished and complete component of
work only.
No interim payment for the incomplete component of work shall be made.
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LETTER OF ACCEPTANCE AND OTHER FORMS
STANDARD FORMS

(a)LETTER OF ACCEPTANCE

NOTES ON STANDARD FORMS OF LETTER OF ACCEPTANCE

The letter of Acceptance will be the Basis for formation of the Contract

as described in Clause 31 and 32 of the instructions to Bidders. This

/Letterhead paper of the Employer)

(Date)
To:

(Name of the Contractor)

(Address of the Contractor)

This is to notify you that the Employer namely
has

Accepted your Bid dated for execution of
the (name of the contract) and rectification of
defects of the works for one years for the Contract Price of Rupees.

(amount in figures and modified* in accordance with the Instruction to Bidders is hereby
accepted by our Agency.

You are hereby requested to sign the contract failing which action as stated in C1.32.3 of ITB will be
taken.

Yours faithfully,
Authorized Signature:
Name and Title of Signatory:
Name of Bidder:

Attachment:
* Delete “corrected and” or “and modified” if only one of these action applies. Delete “as
corrected and modified in accordance with the Instruction to Bidders” if corrections or
modifications have not been effected.
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STANDARD FORM OF AGREEMENT

Notes on Standard Form of Agreement

Notes on standard form of agreement.(The Agreement should incorporate any corrections or
modifications to Bid resulting from corrections of errors (Instructions to bidders, Clause 26)

STANDARD FORM: AGREEMENT

AGREEMENT
This agreement, made the day of 20 :
between [name and address of Employer]

(hereinafter called “the Employer”) of the one part, and

[name and address of Contractor] (hereinafter called “the

Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute

[name and identification
number of Contract](hereinafter called “the Works”) and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any defects therein at
a cost of Rupees

NOW THIS AGREEMENT WITHNESSETH as follows:

1. Inthis Agreement, words and expressions shall have the same meanings as are respectively assigned
to them in the Conditions of contract hereinafter referred to and they shall be deemed to form and be
read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the works
and remedy and defects therein in conformity in all aspects the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the works and the remedying the defects wherein the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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4. The following documents shall be deemed to form and be read and construct as part of this

Agreement , Viz:-

) Letter of Acceptance; ii)
Notice to Proceed with works;
iii) Contractor’s Bid; iv)
Contract Data;
V) Special Conditions of Contract and General Conditions of Contract; vi)
Specifications vii) Drawings; viii) Bill of Quantities/Bids form: and
iX) Any other documents listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year
first before written.

The Common Seal of

was hereunto affixed in the presence of:

signed, Sealed and Delivered by the Said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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BANK GUARANTEE FOR ADVANCE PAYMENT

To
[name of Employer]
[address of Employer]
[name of Contractor]
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub_clause 51.1 ("Advance
Payment") of the above_mentioned Contract, [name and address of
Contractor] (hereinafter called "the Contractor™) shall deposit with [name of Employer] a
bank guarantee to guarantee his proper and faithful performance under the said Clause of
the Contract in an amount of [amount of Guarantee] * [in
words]. We, the [bank of financial institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety
merely, the payment to [name of Employer] on his first

demand without whatsoever right of obligation on our part and without his first claim to the Contractor,

in the amount not exceeding [amount of

guarantee]* [in words]. We further agree that no change or addition to

or other modification of the terms of the Contractor or Works to be performed there under or of any of
the Contract documents which may be made between [name of Employer] and the

Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under
the Contract until [name of Employer] receives full repayment of

the same amount from the Contractor.

Yours truly,

Signature and Seal of the guarantor
Name of Bank
Address Date
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PERFORMANCE BANK GUARANTEE

To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]
(hereafter called "the Contractor”) has undertaken, in pursuance of Contract No.

dated to execute [name of Contract and brief description of
Works] (hereinafter called "the Contract"). AND WHEREAS it has been stipulated by you in the said
Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum

specified therein as security for compliance with his obligation in accordance with the Contract; AND
WHEREAS we have agreed to give the Contractor such a Bank Guarantee: NOW THEREFORE we
hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total
of [amount of guarantee] * (in words),

such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument,

any sum or sums within the limits of [amount of guarantee] as aforesaid without

your needing to prove or to show grounds or reasons for your demand for the sum specified therein. We
hereby waive the necessity of your demanding the said debt from the contractor before presenting us
with the demand. We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defect Liability Period.

Signature and Seal of the guarantor
Name of Bank

Address
Date




o1
QUALIFICATION CRITERIA

Bidder must submit the following documents for their eligibility for participation in the rate contract:-

oo E

Cost Of Tender Document;

Earnest Money Valid Upto 15.07.2019

Pan Card Copy;

GST Registration Certificate.

Section 3- Qualification Information.

Copy of Registration Card duly renewed for the Current financial year / Registration Certificate of the

firm.

Successful completion certificate of works equal to the value of 1/5" of tender amount of the advertised
cost in any one year during the last 5 year.

Affidavit Regarding Correctness Of Information Provided In The Tender “Annexure A”.

Sd/-
Deputy General Manager,
J&K PCC Ltd. Unit Kishtwar.
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Notes:-
1)  All Dimensions are in mm and levels in meters.
2) The Bridge designed for pedestrian in load of 5 kn/M?
3) Clear carriage way = 2000 mm
4)  Safe bearing capacity for left & right abutment 25 T/M?
5)  Seismic parameters adopted in the design conforming to 1.R.C : 6-2000
( Zone IV, 1=10,R=25
6)  All concrete grade : M 20, unless & otherwise specified.
7) Reinforcement bars shall be H.Y.S.D. 415 bars conforming to 1.S : 1786-1979
8)  Structural steel conforming to I.S. 2062
9)  Fabrication and erection shall conform to 1.S. 800 & I.R.C 24-1987
10)  All Welding shall be done in accordance with 1.S. : 816 & 9595
11)  All bolts to conform to clause 5.6 of 1.S- 3640
12)  All bolts are 16mm dia unless otherwise specified .
13)  All gusset plates are 10mm thick unless otherwise specified.
14)  Fabrication and erection shall conform to 1.S 800 & IRC 24-1967
15)  Ropes to conform 1.S 9282-2002
16) GUY to be provided at every fourth panel.
17)  Ropes grips to conform IS: 2361
18)  Ropes to be looped twice over the roller.




